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CSX TRANSPORTATION, INC.
FORCE ACCOUNT ESTIMATE

ACCT. CODE : 709 -

Page 1

ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741D
CITY: Minocka COUNTY: Grundy STATE: IL

DESCRIPTION: Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road.

DIVISION: Chicago SUB-DIV: __ MILE POST: BIF - 51.38

AGENCY PROJECT NUMBER:

PRELIMINARY ENGINEERING:
200 Labor {(Non Contragt)
200 Additive 39.31%
230 Expenses
212 Contracted & Administrative Engineering Services

Subtotal

CONSTRUCTION ENGINEERING/INSPECTION:
200 l.abor (Non Contract)
200 Additive 39.31%
230 Expenses
212 Contracted & Administrative Engineering Services

Subtotal

FLAGGING SERVICE: (Contract Labor}

070 Labor (Conductor-Flagman)

050 Labor (Foreman/Inspector)

070 Additive 80.50% (Transportation Department)
050 Additive 81.26% (Engineering Department)
230 Per Diem (Engineering Department)

230 Expenses
Subtotal

SIGNAL & COMMUNICATIONS WORK: {Details Attached)
TRACK WORK: (Details Attached)
ACCOUNTING & BILLING:
040 Labor
040 Additive 64.89%
Subtotal

PROJECT SUBTOTAL
900 CONTINGENCIES: 10.00%

GHAND TOTAL WA TR b de R e Aed de e g e ok e de ek de v i ok e ek ke

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

$ 1,350
$ 531
$ 700
$ 500
$ 3,081
$ 540
$ 212
$ 94
$ 500
$ 1,346
$ -
$ -
$ -
$ -
$ -
$ -
$ -
3 26,393
$ -
$ 400
$ 260
$ 660
$ 31,480
$ 3,148
$ 34,627

This estimate has been prepared based an site conditians, anticipated work duration periods, materlal prices, labor rates, manpower and resource availability, and
other factars known as of the date prepared. The actual cost for CSXT work may dilfer based upon the agency's requirements, their contractor’s wark procedures,

and/or other conditlons that become apparent once construction commences or during the progress of the work

Office of Assistant Chief Enginger Public Projects--Jacksonville, Florida

Estimated prepared by: Michael Allgood
DATE: 10/28/2005 REVISED:
Form Last Revised: March 4, 2005 CFL

Project Summary Sheet
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CSX TRANSPORTATION, INC. Page 1 of 4

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - IL EB3 {iL)
ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741D
CITY: Minooka COUNTY: Grundy STATE: IL
DESCRIPTION: Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road.
DIVISION: Chicago sSug-DIV: __ MILEPOST: BiF - 51.38
DRAWING NO.: _ DRAWING DATE: __ REGION:
AGENCY PROJECT NUMBER: __

PRELIMINARY ENGINEERING:

Labor (Non Contract) 5 Pays@ § 270.00 $ 1,350
Additive 39.31% $ 531
Expenses $ 700
Contracted & Administrative Engineering Services $ 500
Subtotal $ 3,081
CONSTRUCTION ENGINEERING/INSPECTION:
Labor {(Non Contract) 2 Days@ § 270.00 $ 540
Additive 39.31% $ 212
Expenses $ 94
Contracted & Administrative Engineering Services 3 500
Subtotal $ 1,346
FLAGGING SERVICE: (Contract Labor}
Labor {Conductor-Flagman) 0 Days@ & - $ -
Labor (Foreman/inspector) Q0 Days@ $ 235.00 $
Additive 80.50% (Transportation Department) $ -
Additive 81.26% (Engineering Department) $ -
Expenses (Engineering Department) 0 Days@ ¢ 75.00 $ -
Expenses 0 Days@ § 45.00 $ -
Subtotal $ N
COMMUNICATIONS WORK:
Temporary (Details Attached) 3 -
Permanent (Details Attached) $ -
Subtotal $ -

Force Account Worksheet
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CSX TRANSPORTATION, INC.

Page 2 of 4

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - IL EB3 (IL)
TRACK: LABOR
Traffic Control 0 MAN-HRS % 21.00 $ -
Remove Existing Crossing 0 MAN-HRS § 21.00 $ -
Renew Cross Ties 0 MAN-HRS § 21.00 $ -
Renew Rail 0 MAN-HRS § 21.00 $ -
Install OTM 0 MAN-HRS $ 21.00 $ -
Instail Field Welds 0 MAN-HRS § 21.00 $ -
Install Geo-Textile Fabric Q0 MAN-HRS § 21.00 $ -
Install Sub-Drains Q0 MAN-HRS § 21.00 $ -
Instal! Baliast 0 MAN-HRS $ 21.00 $ -
Line and Surface 0 MAN-HRS § 21.00 $ -
Install Crossing Materials 0 MAN-HRS §  21.00 $ -
Install Bituminous Pavement Q0 MAN-HRS $§ 21.00 $ -
0 MAN-HRS § 21.00 $ -
0 MAN-HRS $ 21.00 $ -
0 MAN-MRS $ 21.00 $ -
Clean-Up 0 MAN-HRS $§  21.00 $ -
Additive 81.26% % -
Per Diem 0 MAN-DAY § 90.00 $ -
Subtotal $ -
TRACK: MATERIAL
Cross Ties, Main Line 0 EA $ 31.00 $ -
Rail, 136RE, New [o} LF $ 17.00 $ -
Misc. OTM 1 LOT $ - $ -
Geo-Textile Fabric 0 RL $ 250.00 $ -
Sub-Drains Q LF % 6.00 $ -
Ballast Q NT $ 575 3 -
Field Welds 0 EA $ 100.00 $ -
0 S $_ - $ -
4} _ $ - $ -
Concrete Full Width 0 TF $ 22500 $ -
Concrete/Rubber Xing (CSX) Q TF $ 135.00 $ -
Rubber Crossing, Full Depth 0 TF $ 280.00 $ -
Timber/Asphait Crossing (CSX Standard) [4] TF 3 42.00 $ -
Crossties, 10' Length 0 EA $ 39.00 $ -
Bituminous Material 0 NT 3 80.00 3 -
Sales Tax on Material 6.50% $ -
Material Handling 5.00% $ -
Subtotal $ -
CONTRACT:
Asphalt Paving (In Place) 0 NT $ 120,00 3 -
Disposal of Waste Materials 0] TF § 10.00 $ -
Maintenance of Traffic a DAY $ 300.00 $ -
Subtotal $ .

Force Account Worksheet
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CSX TRANSPORTATION, INC. Page 30of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - iL EB3 (IL)
EQUIPMENT RENTAL:
Subtotal $ -
WORK TRAIN: Q DAY $ 2,100.00 $ -
Subtotal 3 -
SALVAGE:
Rail o] NT § 65.00 $ -
OTM 0 NT $ 75.00 $ -
Subtotal $ -
SIGNAL WORK:
Material - Field & Consumables $ 1,340
Material - Sales Tax $ 80
Material - Shop $ -
Construction Labor $ 3,187
Shop Labor $ -
Per Diem $ 1,260
RR Engineering,Preliminary $ 2,837
RR Engineering, Construction 3 478
Additives to Construction Labor $ 3,376
Additives to Shop Labor $ -
Additives to Engineering $ 2,834
Equipment Expense 3 1,300
Waste Management $ 26
Contract Engineering L 8,475
Freight $ 1,200
AC Power Sarvice $ -
Salvage $ -
Other $ -
Subtotal $ 26,393
ACCOUNTING & BILLING:
Labor 2 Days@ $ 200.00 5 400
Additive 64.89% $ 260
Subtotal $ 660
PROJECT SUBTOTAL.: $ 31,480
CONTINGENCIES: 10.00% $ 3,148
GRAND TOTAL ety ok dedede v de e devie b b v e dede g de kA ek o vk e e e e e e e et ey ek e e A e vk el e e $ 34,627

Force Account Worksheet



CSX TRANSPORTATION, INC. Page 4 of 4

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - IL EB3 (IL)
DIVISION OF COST:
Agency 100.00% $ 34,627
Railroad 0.00% $ -
TOTAL oy e e e e O A A e e e e e e e e e A AR W ke ok ek e A R A A $ 34,627

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site condHions, anticipated work duration periods, material prices, labor rates, manpower and resource avallability, and other
factars known as of the date preparad. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedwres, andfor other
conditions that become apparent once construction commances or during the progress of the work

Otfice of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: Michael Allgood
DATE: 10/28/2005 REVISED:

Force Account Worksheet



ACCT. CODE : 709 -
Pub EB - iL EBJ (IL)

ESTIMATE SUBJECT TO REVISION AFTER: 10/28/2006 DOT NO.: 603741D
CITY: Minooka COUNTY: Grundy STATE: IL
DESCRIPTION: Installation of 45 second simuitaneous preemption to existing circuitry at Ridge Road.

DIVISION: Chicago SUB-DIV: __ MILEPOST: BIF - 51.38
DRAWING NO.: __ DRAWING DATE:
AGENCY PROJECT NUMBER: ___

SIGNAL WORK:
210 Material - Field & Consumables $ 1,340
210 Material - Sales Tax $ 80
220 Material - Shop $ -
60 Construction L.abor 8 3,187
65 Shop Labor $ -
230 Per Diem $ 1,260
200 RR Engineering,Preliminary $ 2,837
200 RR Engineering,Canstruction $ 478
60 Additives to Construction Labor $ 3,376
65 Additives to Shop Labor 3 -
200 Additives to Engineering $ 2,834
241 Equipment Expense $ 1,300
241 Waste Management $ 26
212 Contract Engineering 3 8,475
211 Freight $ 1,200
216 AC Power Service $ -
228 Salvage $ -
900 Other 3 -
Subtotal $ 26,393

Signal Summary



ACCT. CODE : 709 -

Pub EB - iIL EB3 (IL)
ESTIMATE SUBJECT TO REVISION AFTER: 10/28/06 DOT NO.: 603741D
CITY: Mincoka COUNTY: Grundy STATE: IL
DESCRIPTION: Installation of 45 second simultaneous preemption to existing circuitry at Ridge Road.
DIVISION: Chicago SuB-DIV; __ MILEPOST: BiF - 51.38
DRAWING NO.: __ DRAWING DATE: __ REGION:
AGENCY PROJECT NUMBER:
Amount
Task|Task Desc Total

40]Labor General Qffice $660

50]|Labor Roadway

60|Labor Signal $6,563

65|Labor Signall
70]Labor Transportation
200|Labor NonContract $8,782
210}invoice Material
Material - Field & Consu] 31,420
211]Invoice Freight $1,200
212]Invoice Contract Eng $9,475
215]Invoice Misc
216{Invoice Utiiities
220|Material New
Material - Shop
228|Scrap Credit

230|ExpenseRpts $2,054
241|Invoice Rental $1,326
900|Other
900]Contingencies $3,148
Invoice Rental
Material New
Grand Total : $34,627

Oracle Input



